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Addendum No. 6

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN FRANCISCO COUNTY IN
SAN FRANCISCO FROM 0.6 KM TO 1.3 KM EAST OF THE YERBA BUENA TUNNEL EAST PORTAL.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on August 5, 2003.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the fifth paragraph is revised as follows:

"This work (except work as specified as Designated Portion "1" of the Work and Designated Portion
"2" of the Work) shall be diligently prosecuted to completion before the expiration of 1600 WORKING
DAYS beginning on the fifteenth calendar day after approval of the contract."

In the Special Provisions, Section 2-1.06, "BIDDERS COMPENSATION," the third paragraph is revised as follows:

"Bidders whose bids are determined by the Department to be non-responsive or fail to execute the
contract will not be eligible for bidder compensation."

In the Proposal and Contract, the Engineer's Estimate for both Alternatives 1 and 2, Item 6 is revised as attached.

To Proposal and Contract book holders:

Replace pages 28 and 36 of the Engineer's Estimate in the Proposal with the attached revised pages 28
and 36 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on
the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed
their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY JEFF L. DEFEVERE

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
ALTERNATIVE 1 FOREIGN STEEL AND IRON ALTERNATIVE

04-0120F4
Item Item

Code
Item Unit of

Measure
Estimated
Quantity

Unit Price Item Total

1 030748 WORKING DRAWING CAMPUS LS LUMP SUM LUMP SUM

2 030702 ELECTRONIC MOBILE DAILY
DIAIRY COMPUTER SYSTEM DATA
DELIVERY

LS LUMP SUM LUMP SUM

3 BLANK

4 030704 EROSION CONTROL (TYPE B) M2 1570

5 070010 PROJECT SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

6 070018 TIME-RELATED OVERHEAD WDAY 1600

7 071322 TEMPORARY FENCE (TYPE CL-1.8) M 205

8 030705 3.66 M TEMPORARY GATE
 (TYPE CL-1.8)

EA 1

9 049281 FURNISH AND REMOVE
TEMPORARY TOWER (AE)

LS LUMP SUM LUMP SUM

10 049282 FURNISH AND REMOVE
TEMPORARY TOWER (AW)

LS LUMP SUM LUMP SUM

11 049283 FURNISH AND REMOVE
TEMPORARY TOWER (BE)

LS LUMP SUM LUMP SUM

12 049284 FURNISH AND REMOVE
TEMPORARY TOWER (BW)

LS LUMP SUM LUMP SUM

13 049285 FURNISH AND REMOVE
TEMPORARY TOWER (CE)

LS LUMP SUM LUMP SUM

14 049286 FURNISH AND REMOVE
TEMPORARY TOWER (CW)

LS LUMP SUM LUMP SUM

15 049287 FURNISH AND REMOVE
TEMPORARY TOWER (DE)

LS LUMP SUM LUMP SUM

16 049288 FURNISH AND REMOVE
TEMPORARY TOWER (DW)

LS LUMP SUM LUMP SUM

17 049289 FURNISH AND REMOVE
TEMPORARY TOWER (E2E)

LS LUMP SUM LUMP SUM

18 049290 FURNISH AND REMOVE
TEMPORARY TOWER (E2W)

LS LUMP SUM LUMP SUM

19 049291 FURNISH AND REMOVE
TEMPORARY TOWER (FE)

LS LUMP SUM LUMP SUM

20 049292 FURNISH AND REMOVE
TEMPORARY TOWER (FW)

LS LUMP SUM LUMP SUM
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REVISED PER ADDENDUM NO. 6 DATED APRIL 30, 2003



ENGINEER'S ESTIMATE
ALTERNATIVE 2 DOMESTIC STEEL AND IRON ALTERNATIVE

04-0120F4
Item Item

Code
Item Unit of

Measure
Estimated
Quantity

Unit Price Item Total

1 030748 WORKING DRAWING CAMPUS LS LUMP SUM LUMP SUM

2 030702 ELECTRONIC MOBILE DAILY
DIAIRY COMPUTER SYSTEM DATA
DELIVERY

LS LUMP SUM LUMP SUM

3 BLANK

4 030704 EROSION CONTROL (TYPE B) M2 1570

5 070010 PROJECT SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

6 070018 TIME-RELATED OVERHEAD WDAY 1600

7 071322 TEMPORARY FENCE (TYPE CL-1.8) M 205

8 030705 3.66 M TEMPORARY GATE
 (TYPE CL-1.8)

EA 1

9 049281 FURNISH AND REMOVE
TEMPORARY TOWER (AE)

LS LUMP SUM LUMP SUM

10 049282 FURNISH AND REMOVE
TEMPORARY TOWER (AW)

LS LUMP SUM LUMP SUM

11 049283 FURNISH AND REMOVE
TEMPORARY TOWER (BE)

LS LUMP SUM LUMP SUM

12 049284 FURNISH AND REMOVE
TEMPORARY TOWER (BW)

LS LUMP SUM LUMP SUM

13 049285 FURNISH AND REMOVE
TEMPORARY TOWER (CE)

LS LUMP SUM LUMP SUM

14 049286 FURNISH AND REMOVE
TEMPORARY TOWER (CW)

LS LUMP SUM LUMP SUM

15 049287 FURNISH AND REMOVE
TEMPORARY TOWER (DE)

LS LUMP SUM LUMP SUM

16 049288 FURNISH AND REMOVE
TEMPORARY TOWER (DW)

LS LUMP SUM LUMP SUM

17 049289 FURNISH AND REMOVE
TEMPORARY TOWER (E2E)

LS LUMP SUM LUMP SUM

18 049290 FURNISH AND REMOVE
TEMPORARY TOWER (E2W)

LS LUMP SUM LUMP SUM

19 049291 FURNISH AND REMOVE
TEMPORARY TOWER (FE)

LS LUMP SUM LUMP SUM

20 049292 FURNISH AND REMOVE
TEMPORARY TOWER (FW)

LS LUMP SUM LUMP SUM
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